



# Facilities Design and Construction

## **BID SUMMARY**

**9557740**

**SESP 1P742 1P745 CT Scanner Replacement**

**Bid Opening: Date and Time**

<https://health.ucdavis.edu/facilities/work-with-us/contractors/out-to-bid>

Project Manager: Zach Price

Contract Administrator: Cori Costanza

Estimated Construction Cost \$: 2,970,000.00

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Total Bid (Basis of Award) (\$)
A	2,718,000.00	1,500.10	30	45,000.00	2,763,000.00
B	4,429,630.00	4,997.00	30	149,910.00	4,579,540.00
C	3,667,339.00	2,000.00	30	60,000.00	3,727,339.00
D	3,374,496.00	2,500.00	30	75,000.00	3,449,496.00
E	3,290,900.00	2,390.00	30	71,700.00	3,362,600.00
F	3,109,321.00	1.00	30	30.00	3,109,351.00