



## PROPOSAL SCORE SUMMARY

<b>SESP 2P340 Pathology Lab Remodel &amp; Equipment Replacement</b> <b>Project # - 9560140</b>  <b>MAXIMUM ACCEPTANCE COST: \$1,300,000</b>  <b>LUMP SUM BASE PROPOSAL</b>	<b>Lump Sum Base Price Proposals DUE: February 3, 2026</b> <hr/> <b>Technical Proposals DUE: February 6, 2026</b> <hr/> <b>Bid Opening Date: February 9, 2026</b> <hr/> <div style="background-color: #e1f5fe; padding: 2px;"><b>Truebeck Construction, Inc.</b></div> <div style="text-align: right; padding-right: 10px;"><b>\$1,247,231.00</b></div>
<b>DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS</b>	
Daily Rate for Compensable Delay - Phase 3	\$500.00
Compensable Delay per Day x 30 Calendar Days	\$15,000.00
<b>UNIT PRICES</b>	<b>\$151,767</b>
<b>BASIS OF AWARD = LUMP SUM BASE PROPOSAL + TOTAL COMPENSABLE DELAY + UNIT PRICES</b>	<b>\$1,413,998.00</b>
<b>TOTAL TECHNICAL POINTS</b>	<b>415</b>
<b>FINAL PROPOSAL SCORE = TOTAL PROJECT COST / AVERAGE TECHNICAL POINTS</b>	<b>\$3,407.22</b>