

BID SUMMARY

9558090

CCTR Rm 0116C Radiation Oncology Linear Accelerator Replacement

Bid Opening: Day/Date/Time

<https://health.ucdavis.edu/facilities/contractors/OUT-TO-BID.html>

Project Manager: Mark Wong (mdvwong@ucdavis.edu)

Contract Administrator: Cori Ruggiero (cruggiero@ucdavis.edu)

Estimated Construction Cost (\$): 1,771,100.00

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Base Bid plus Compensable Delay (\$)
DPR Construction	2,329,778.00	3,000.00	30	90,000.00	2,419,778.00
Truebeck Construction	3,236,514.00	2,000.00	30	60,000.00	3,296,514.00