

# M053085: SESP 3rd FLR OR FD&C Door Hardware Compliance

Prepared by UC Davis Health - 4800 2nd Avenue, Sacramento, CA 95817, United States of America

Bid Package Lead: Hans Ram (hram@ucdavis.edu)

Project Location: United States of America

## M053085: SESP 3rd FLR OR FD&C DOOR HARDWARE COMPLIANCE

Generated May 16, 2024

### Base Bid

#### Estimated Cost

**\$340,000**

#### LINE ITEMS

#### LUMP SUM BASE BID

Enter your Lump Sum Base Bid. Please round to the nearest whole dollar.

#### COMPENSABLE DELAYS

Bidder shall determine and provide the daily rate of compensation for any Compensable Delay caused by University at any time during the performance of the Work. Failure to fill in a dollar figure for the daily rate for Compensable Delay shall render the bid non-responsive. BuildingConnected will perform the extension of the daily rate (unit cost) times the multiplier (quantity).

#### ALTERNATES

DO NOT USE

### Base Bid Total

## Maloney And Bell General Construction Inc

Submitted by

**\$215,930**

Original Proposal, May 16, 2024

Unit	Qty	Unit Cost	Total Cost
------	-----	-----------	------------

**\$215,930**

**\$215,930**

days	30.00	\$0.00	\$0
------	-------	--------	-----

**\$215,930**

## Streamline Construction

Submitted by Chris Williams

**\$342,356**

Original Proposal, May 16, 2024

Unit	Qty	Unit Cost	Total Cost
------	-----	-----------	------------

**\$342,356**

**\$342,356**

days	30.00	\$0.00	\$0
------	-------	--------	-----

**\$342,356**